
DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/19/2010 Page 1 of 6
Bidder:

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 12,000.00 12,000.00 20,488.54 20,488.54 38,000.00 38,000.00

Traffic Control0155400052 1 Lump 8,000.00 8,000.00 5,455.40 5,455.40 5,000.00 5,000.00

Survey0172100103 1 Lump 4,000.00 4,000.00 1,934.84 1,934.84 4,000.00 4,000.00

Move Mailbox0189100204 1 Each 300.00 300.00 388.74 388.74 100.00 100.00

Granular Borrow02056002P5 688 Ton 25.00 17,200.00 16.16 11,118.08 11.00 7,568.00

Relocate Fire Hydrant02082001*6 1 Each 5,000.00 5,000.00 1,861.18 1,861.18 2,000.00 2,000.00

Relocate Water Meter0208200207 2 Each 2,000.00 4,000.00 954.05 1,908.10 1,000.00 2,000.00

Remove Building, Basement, and Fo02221001D8 1 Parcel 15,000.00 15,000.00 11,186.43 11,186.43 10,000.00 10,000.00

undation - Parcel #110430015

Remove Diversion Box0222100359 1 Each 550.00 550.00 609.97 609.97 600.00 600.00

Remove Tree02221005010 1 Each 600.00 600.00 729.87 729.87 200.00 200.00

Remove Mailbox02221010611 1 Each 50.00 50.00 119.91 119.91 100.00 100.00

Remove Concrete Sidewalk02221011012 18 sq yd 30.00 540.00 13.29 239.22 30.00 540.00

Remove Driveway02221011P13 29 sq yd 12.00 348.00 17.99 521.71 30.00 870.00

Remove Concrete Curb and Gutter02221012514 48 ft 25.00 1,200.00 8.08 387.84 5.00 240.00

Roadway Excavation (Plan Quantity02316002P15 484 cu yd 25.00 12,100.00 21.37 10,343.08 13.00 6,292.00

)

24 Inch Culvert, Metal Pipe, Clas02610118P16 67 ft 55.00 3,685.00 99.84 6,689.28 75.00 5,025.00

s B, Corrugated

Diversion Box STD DWG DB 2C02633001P17 1 Each 3,500.00 3,500.00 5,838.98 5,838.98 6,400.00 6,400.00

Cleanout Box02633002P18 1 Each 5,000.00 5,000.00 3,023.76 3,023.76 3,400.00 3,400.00

Untreated Base Course02721001P19 388 Ton 25.00 9,700.00 17.46 6,774.48 20.00 7,760.00

Micro-Surfacing02735001020 294 sq yd 10.00 2,940.00 25.10 7,379.40 25.00 7,350.00

HMA - 3/4 inch02741006021 311 Ton 90.00 27,990.00 101.59 31,594.49 82.00 25,502.00

Asphalt Concrete Driveway02741008022 2 Each 1,000.00 2,000.00 547.44 1,094.88 600.00 1,200.00

Concrete Curb and Gutter Type B102771002523 128 ft 30.00 3,840.00 18.08 2,314.24 30.00 3,840.00

Pedestrian Access Ramp02771005P24 4 Each 1,300.00 5,200.00 936.87 3,747.48 1,300.00 5,200.00

Concrete Sidewalk02776001025 123 sq ft 10.00 1,230.00 4.58 563.34 11.00 1,353.00

Concrete Flatwork  6 inch  thick02776004026 110 sq ft 6.00 660.00 5.35 588.50 13.00 1,430.00

                                                                                          Subtotal 146,633.00 136,901.74 145,970.00

30 - LANDSCAPING

Strip, Stockpile, and Spread Tops02912005027 108 sq yd 5.00 540.00 10.95 1,182.60 20.00 2,160.00

oil (Plan Quantity)

Broadcast Seed02922004P28 108 sq yd 1.00 108.00 2.04 220.32 2.00 216.00

                                                                                          Subtotal 648.00 1,402.92 2,376.00

40 - SIGNING



DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

07/19/2010 Page 2 of 6
Bidder:

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Unit Price Amount

Pavement Marking Paint02765005029 20 gal 100.00 2,000.00 55.31 1,106.20 60.00 1,200.00

Pavement Message (Preformed Therm02768010530 6 Each 250.00 1,500.00 204.65 1,227.90 230.00 1,380.00

oplastic)

Pavement Message (Preformed Therm02768011531 670 ft 6.00 4,020.00 6.08 4,073.60 8.00 5,360.00

oplastic Stop Line, Crosswalks - 

12 inch)

Remove Sign Less Than 20 Square F02891027032 4 Each 125.00 500.00 45.87 183.48 120.00 480.00

eet

                                                                                          Subtotal 8,020.00 6,591.18 8,420.00

50 - SIGNALS

Traffic Signal System - SR-204 & 02892006D33 1 Lump 100,000.00 100,000.00 59,981.83 59,981.83 56,000.00 56,000.00

North Street

                                                                                          Subtotal 100,000.00 59,981.83 56,000.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*34 $450.00 Cal d 30 Cal d 13,500.00 30 Cal d 13,500.00 30 Cal d 13,500.00

                                                                                          Subtotal 13,500.00 13,500.00 13,500.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 13,500

255,301.00

268,801.00

204,877.67

13,500

218,377.67

80.25 %

13,500

226,266.00

83.34 %

212,766.00



DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Unit Price Amount

07/19/2010 Page 3 of 6
Bidder:

SORENSEN, CRAIG F. CONSTRUCTION,
INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 12,000.00 12,000.00 6,324.00 6,324.00 4,390.00 4,390.00

Traffic Control0155400052 1 Lump 8,000.00 8,000.00 6,830.00 6,830.00 15,000.00 15,000.00

Survey0172100103 1 Lump 4,000.00 4,000.00 2,446.40 2,446.40 1,900.00 1,900.00

Move Mailbox0189100204 1 Each 300.00 300.00 475.21 475.21 86.10 86.10

Granular Borrow02056002P5 688 Ton 25.00 17,200.00 20.90 14,379.20 15.00 10,320.00

Relocate Fire Hydrant02082001*6 1 Each 5,000.00 5,000.00 2,750.00 2,750.00 1,790.00 1,790.00

Relocate Water Meter0208200207 2 Each 2,000.00 4,000.00 550.00 1,100.00 915.00 1,830.00

Remove Building, Basement, and Fo02221001D8 1 Parcel 15,000.00 15,000.00 11,825.00 11,825.00 10,800.00 10,800.00

undation - Parcel #110430015

Remove Diversion Box0222100359 1 Each 550.00 550.00 825.00 825.00 585.00 585.00

Remove Tree02221005010 1 Each 600.00 600.00 880.00 880.00 250.00 250.00

Remove Mailbox02221010611 1 Each 50.00 50.00 160.00 160.00 48.80 48.80

Remove Concrete Sidewalk02221011012 18 sq yd 30.00 540.00 22.00 396.00 9.50 171.00

Remove Driveway02221011P13 29 sq yd 12.00 348.00 22.00 638.00 12.50 362.50

Remove Concrete Curb and Gutter02221012514 48 ft 25.00 1,200.00 4.40 211.20 7.00 336.00

Roadway Excavation (Plan Quantity02316002P15 484 cu yd 25.00 12,100.00 20.90 10,115.60 19.50 9,438.00

)

24 Inch Culvert, Metal Pipe, Clas02610118P16 67 ft 55.00 3,685.00 55.00 3,685.00 95.80 6,418.60

s B, Corrugated

Diversion Box STD DWG DB 2C02633001P17 1 Each 3,500.00 3,500.00 3,630.00 3,630.00 5,600.00 5,600.00

Cleanout Box02633002P18 1 Each 5,000.00 5,000.00 3,960.00 3,960.00 2,900.00 2,900.00

Untreated Base Course02721001P19 388 Ton 25.00 9,700.00 22.00 8,536.00 25.00 9,700.00

Micro-Surfacing02735001020 294 sq yd 10.00 2,940.00 37.40 10,995.60 40.00 11,760.00

HMA - 3/4 inch02741006021 311 Ton 90.00 27,990.00 99.00 30,789.00 112.00 34,832.00

Asphalt Concrete Driveway02741008022 2 Each 1,000.00 2,000.00 660.00 1,320.00 850.00 1,700.00

Concrete Curb and Gutter Type B102771002523 128 ft 30.00 3,840.00 23.96 3,066.88 17.80 2,278.40

Pedestrian Access Ramp02771005P24 4 Each 1,300.00 5,200.00 1,260.83 5,043.32 920.00 3,680.00

Concrete Sidewalk02776001025 123 sq ft 10.00 1,230.00 8.83 1,086.09 4.50 553.50

Concrete Flatwork  6 inch  thick02776004026 110 sq ft 6.00 660.00 11.35 1,248.50 5.25 577.50

                                                                                          Subtotal 146,633.00 132,716.00 137,307.40

30 - LANDSCAPING

Strip, Stockpile, and Spread Tops02912005027 108 sq yd 5.00 540.00 4.40 475.20 14.30 1,544.40

oil (Plan Quantity)

Broadcast Seed02922004P28 108 sq yd 1.00 108.00 7.00 756.00 2.00 216.00

                                                                                          Subtotal 648.00 1,231.20 1,760.40

40 - SIGNING



DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

Unit Price Amount

07/19/2010 Page 4 of 6
Bidder:

SORENSEN, CRAIG F. CONSTRUCTION,
INC.
918 SOUTH 2000 WEST
SYRACUSE,UT 84075

Unit Price Amount

Pavement Marking Paint02765005029 20 gal 100.00 2,000.00 99.00 1,980.00 53.60 1,072.00

Pavement Message (Preformed Therm02768010530 6 Each 250.00 1,500.00 225.50 1,353.00 207.00 1,242.00

oplastic)

Pavement Message (Preformed Therm02768011531 670 ft 6.00 4,020.00 7.65 5,125.50 6.70 4,489.00

oplastic Stop Line, Crosswalks - 

12 inch)

Remove Sign Less Than 20 Square F02891027032 4 Each 125.00 500.00 104.50 418.00 75.00 300.00

eet

                                                                                          Subtotal 8,020.00 8,876.50 7,103.00

50 - SIGNALS

Traffic Signal System - SR-204 & 02892006D33 1 Lump 100,000.00 100,000.00 65,854.00 65,854.00 63,700.00 63,700.00

North Street

                                                                                          Subtotal 100,000.00 65,854.00 63,700.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*34 $450.00 Cal d 30 Cal d 13,500.00 40 Cal d 18,000.00 40 Cal d 18,000.00

                                                                                          Subtotal 13,500.00 18,000.00 18,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 13,500

255,301.00

268,801.00

208,677.70

18,000

226,677.70

81.74 %

18,000

227,870.80

82.21 %

209,870.80



DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

07/19/2010 Page 5 of 6

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 12,000.00 12,000.00 21,925.95 21,925.95

Traffic Control0155400052 1 Lump 8,000.00 8,000.00 26,800.00 26,800.00

Survey0172100103 1 Lump 4,000.00 4,000.00 2,400.00 2,400.00

Move Mailbox0189100204 1 Each 300.00 300.00 200.00 200.00

Granular Borrow02056002P5 688 Ton 25.00 17,200.00 25.00 17,200.00

Relocate Fire Hydrant02082001*6 1 Each 5,000.00 5,000.00 1,300.00 1,300.00

Relocate Water Meter0208200207 2 Each 2,000.00 4,000.00 550.00 1,100.00

Remove Building, Basement, and Fo02221001D8 1 Parcel 15,000.00 15,000.00 10,500.00 10,500.00

undation - Parcel #110430015

Remove Diversion Box0222100359 1 Each 550.00 550.00 330.00 330.00

Remove Tree02221005010 1 Each 600.00 600.00 165.00 165.00

Remove Mailbox02221010611 1 Each 50.00 50.00 150.00 150.00

Remove Concrete Sidewalk02221011012 18 sq yd 30.00 540.00 38.00 684.00

Remove Driveway02221011P13 29 sq yd 12.00 348.00 30.00 870.00

Remove Concrete Curb and Gutter02221012514 48 ft 25.00 1,200.00 14.00 672.00

Roadway Excavation (Plan Quantity02316002P15 484 cu yd 25.00 12,100.00 22.00 10,648.00

)

24 Inch Culvert, Metal Pipe, Clas02610118P16 67 ft 55.00 3,685.00 105.00 7,035.00

s B, Corrugated

Diversion Box STD DWG DB 2C02633001P17 1 Each 3,500.00 3,500.00 6,150.00 6,150.00

Cleanout Box02633002P18 1 Each 5,000.00 5,000.00 3,150.00 3,150.00

Untreated Base Course02721001P19 388 Ton 25.00 9,700.00 38.00 14,744.00

Micro-Surfacing02735001020 294 sq yd 10.00 2,940.00 13.75 4,042.50

HMA - 3/4 inch02741006021 311 Ton 90.00 27,990.00 98.00 30,478.00

Asphalt Concrete Driveway02741008022 2 Each 1,000.00 2,000.00 1,000.00 2,000.00

Concrete Curb and Gutter Type B102771002523 128 ft 30.00 3,840.00 19.50 2,496.00

Pedestrian Access Ramp02771005P24 4 Each 1,300.00 5,200.00 1,000.00 4,000.00

Concrete Sidewalk02776001025 123 sq ft 10.00 1,230.00 4.95 608.85

Concrete Flatwork  6 inch  thick02776004026 110 sq ft 6.00 660.00 5.75 632.50

                                                                                          Subtotal 146,633.00 170,281.80

30 - LANDSCAPING

Strip, Stockpile, and Spread Tops02912005027 108 sq yd 5.00 540.00 30.00 3,240.00

oil (Plan Quantity)

Broadcast Seed02922004P28 108 sq yd 1.00 108.00 4.40 475.20

                                                                                          Subtotal 648.00 3,715.20

40 - SIGNING



DescriptionItem No.No. Qty Unit

Project No: S-0204(8)5
Project Name: SR-204 & NORTH STREET, HARRISVILLE
Desc of Construction: CONSTRUCT NEW TRAFFIC SIGNAL
Estimate Completion date on or before 
County: WEBER (57)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

07/19/2010 Page 6 of 6

Unit Price Amount

Pavement Marking Paint02765005029 20 gal 100.00 2,000.00 58.95 1,179.00

Pavement Message (Preformed Therm02768010530 6 Each 250.00 1,500.00 225.00 1,350.00

oplastic)

Pavement Message (Preformed Therm02768011531 670 ft 6.00 4,020.00 7.00 4,690.00

oplastic Stop Line, Crosswalks - 

12 inch)

Remove Sign Less Than 20 Square F02891027032 4 Each 125.00 500.00 100.00 400.00

eet

                                                                                          Subtotal 8,020.00 7,619.00

50 - SIGNALS

Traffic Signal System - SR-204 & 02892006D33 1 Lump 100,000.00 100,000.00 72,000.00 72,000.00

North Street

                                                                                          Subtotal 100,000.00 72,000.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*34 $450.00 Cal d 30 Cal d 13,500.00 35 Cal d 15,750.00

                                                                                          Subtotal 13,500.00 15,750.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 13,500

255,301.00

268,801.00

253,616.00

15,750

269,366.00

99.34 %


